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Tender Specification for  
Ecology Study and Appraisal  

Peterston Super Ely Scout Campsite (Jubilee Campsite)

 

1. Project Brief 

The brief is to enable maximum usage of an existing campsite facility, that can be used by the 
Scouts and other community groups all year round. Cardiff and Vale Scouts would like to develop 
the campsite as an activity centre, with indoor accommodation, and on-site activities. The site 
will make sustainability a key consideration. 

We are planning for the future for Scouting and young people in Cardiff and Vale. We looking to 
develop site for Scouts and youth organisations visiting Cardiff and the Vale. We want to develop 
facilities at the campsite to encourage more usage by young people. 

Cardiff and Vale Area Scout Council is a registered Charity – Charity number 512034 
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2. Location and About Us 

Peterson Super Ely Scout Campsite (Jubilee Campsite), Nearest Post Code : CF5 6EY Lat 
(WGS84) : N51:29:17 (51.488181) Long (WGS84) : W3:18:50 (-3.313767) OS X : 308880 OS 
Y : 177400 https://www.jubileescoutcampsite.org.uk 

 

The Cardiff and Vale Scout Council has 4600 members, with 500 new members each year. We 
are a registered charity and a volunteer led organisation.   

We have used the site for a number of decades and many thousands of young people have 
camped at the site over the years.  

 

https://www.jubileescoutcampsite.org.uk/
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3. Our Vision 

Our long-term aim is to develop the campsite from the existing field with rundown toilets and no 
electricity or gas into an activity centre providing a high quality facility for local, National and 
International Scouting. A campsite that Scouting colleagues, community groups, other youth 
groups from across the country want to visit and use. The site has the potential to be an excellent 
facility and activity centre with links to the Boating centre in Barry and close to Cardiff Bay and 
City Centre. 

 

To enable maximum usage we are aiming for a campsite that can be used all year round. 

We would like to develop the campsite, activity centre, with indoor accommodation, and onsite 
activities. 

An exemplar of sustainability  technology would be a key consideration.  

The campsite could also become a base for a new Scout group providing Scouting to Northern 
Vale of Glamorgan. 
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4. The Campsite 

The current campsite can be loosely described as Greenfield with two run down toilets and no 
power on site. It has access from an adopted road but can be difficult for some vehicles due to 
location of entrance gates. The parking area is often muddy and the camping field does not drain 
well and currently not usable all year round. 

 

The campsite has a rural feel but is located on the outskirts of Cardiff and less than 5 miles from 
Cardiff city centre with good access to M4. Other off site activities are within easy reach including 
Cardiff City centre shopping and restaurants, Principally Stadium, Cardiff Bay, National Museum, 
Barry Scouts boat centre, St Fagans Museum of History and the White Water Centre. 
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5. Scope of works 

1.  Desk-based Study 

2.  Preliminary Ecological Appraisal (PEA) 

3.  Reporting 

Desk-based Study 

This should include the provision of a general description of the site, explaining its location and 
the current status of the site (e.g. is it a designated site?). Any biological data searches required 
from third parties that can be used to identify offsite designated sites and also records of 
protected habitats and species. Consultations with statutory or non-governmental 
organisations as required. 

The results of the desk-based study should be analysed and presented within the final report. 

Preliminary Ecological Appraisal (PEA) 

Include costs for the purchase of ecological data from the local records centre (LRC).  

Map and assess the onsite and boundary features (including hedgerows and trees) in relation 
to any actual or likely ecological issues and make recommendations based on those findings, 
including the presence or likely presence for species – the location of which should be clearly 
identified. 

Reporting 

The findings from the Desk-based Study and Preliminary Ecological Appraisal should be 
presented in a report describing the ecological conditions, constraints, and opportunities 
identified. This report should outline all reasonable avoidance measures. If mitigation measures 
or a Method Statement for Planning is required, an Ecological Impact Assessment (EcIA) should 
be provided. 

All reporting should conform to British Standard 42020:2013 "Biodiversity. Code of practice for 
planning and development" and CIEEM Guidelines for Ecological Report Writing (2016), where 
appropriate. 
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6. General Instructions 
 

1. The following instructions to tenders must be followed carefully, failure to do so may result 
in a non compliant tender and disqualification from procurement process. 

2. The client reserves the right to amend these instructions, if this occurs confirmation will 
be provided via email. 

3. The Invitation to tender and associated documents remain the property of the client. 
4. Any costs incurred in preparing and submitting the tender remain the responsibility of the 

tenderer and not the client. No reimbursement of costs will be made by the client. 
5. Costs must be submitted as a fixed price in Pounds Sterling. 
6. All labour costs must include any travel and subsistence costs 
7. Costs should be quoted as exclusive of VAT and VAT element calculated and included as 

a gross cost. 
8. Tenders are responsible for undertaking the full requirements, scope and obligations of 

the specification and terms and conditions. Prices submitted must take account of all 
obligations and no further payment will be made for misunderstanding or lack of 
understanding. 

9. The information supplied in the Invitation to Tender documents is given in good faith. The 
Client cannot warrant the accuracy or completeness of the information provided within 
any tender document. Any liability for inaccuracy or incompleteness is therefore expressly 
disclaimed by the client provided that nothing in this document seeks to exclude or limit 
liability of any person for fraudulent misrepresentation. 

10. The Invitation to tender does not constitute a formal offer, contract (whether implied or 
otherwise) or agreement between the client and any other party. 

11. Communication - The client will normally communicate via email 
office@cardiffandvalescouts.org.uk 

12. The contractor will communicate with the Area Office via email  
13. All official communication is to be sent to the Area Office 
14. All clarifications will be via the Area office at the Hub – office@cardiffandvalescouts.org.uk  

mailto:office@cardiffandvalescouts.org.uk
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7. Receipt of Tenders 

The completed tender return including an itemised and priced scope of works and other 
information as required and shall be completed and returned to: 

Area Administrator 
Cardiff and Vale Area Scout Council 

The Hub 
Maitland Street 

Cardiff 
CF14 3JU 

 
office@cardiffandvalescouts.org.uk 

Tender Timeline 

• Closing date for tenders Noon on 5th February 2021 
• Feedback on tender and weather successful next stage 12th February 2020 

It is the contractors responsibility to ensure tender response is received by client. 

The client reserves the right to extend tender deadline 

Acceptance of Tenders 

• The Cardiff and Vale Scout Council (The client) does not undertake to accept any tender  
and will not reimburse contractors for any expense incurred in the preparation of tenders. 

• It is Tenders responsibility to ensure that documentation is correct at time of submission 
• Electronic signatures will be deemed acceptable for tender submission 
• The client reserves the right to alter or amend the tender documents or tender process at 

any time without compensation. Any expenses incurred will not be re-imbursed. 
• The client may require clarification of some aspects of the submission from tenderer. 
• The contractor will maintain prices tendered for whole 12 months from Tender closing 

date. 

Inability to Tender  

If a contractor cannot deliver all aspects they must inform the client and make this explicit in the 
tender return stating reason why whole of tender scope of works cannot be delivered 

Pricing 

Alterations cannot be made to the tender without consent of client. 

As charity supporting young people across Cardiff and Vale and further afield and support that 
you can give towards this project via reduced rates or part or all the work in kind with be greatly 
appreciated. 


